
RESOLUTION NO. 1373

A RESOLUTION OF THE CITY OF WILSONVILLE EXEMPTING THE CITY FROM
COMPETITIVE BIDDING REQUIREMENTS AND AUTHORIZING THE CITY ENGINEER
TO SIGN A PROFESSIONAL SERVICES AGREEMENT WITH KCM INCORPORATED
TO PROVIDE CERTAIN PROFESSIONAL ENGINEERING SERVICES FOR THE UPDATE
OF THE STORM WATER MASTERPLAN.

WHEREAS, the City ofWilsonville adopted a motion at the regular meeting in June 1996,

authorizing and approving budget appropriations for the 1996/97 fiscal year; and

WHEREAS, the approved city budget Capital Projects for 1996/97 contains funds for the

update of the Storm Water Master Plan; and

WHEREAS, the city now wishes to proceed with the update ofthe Storm Water Master

Plan and seeks the services of a consulting engineer firm to provide certain professional services for

the referenced project; and

WHEREAS, the city solicited proposals to accomplish the professional engineering services

for the referenced project; and

WHEREAS, ten submittals were received; and

WHEREAS, four ofthe ten firms were selected for follow-up interviews; and

WI-IEREAS, from these four firms in a competitive, selective process based on

qualifications, KCM was selected as the firm that was best qualified to provide the certain

professional services for the referenced project; and

WHEREAS, Oregon Revised Statutes 279.011(5) and Section 2.310(1)(a) of the Wilsonville

Code defined public contracts as being other than agreements for personal services; and

WHEREAS, the contract to be awarded for professional services is for personal services~ and

WHEREAS, Section 2.312 of the City Code states that the Council is hereby designated as a

local Contract Review Board and relative to contract concerns for the city shall have the pmv:ecrs

granted to the State Contract Review Board; and

WHEREAS, Section 2.314(1) states, "That all contracts shall be based on certain

competitive bid with certain exceptions" which the city interprets to mean public contracts. b';;'1 in
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the event this code section is construed to apply to any contract, the city l"ccites and fmds as set

forth below; and

WHEREAS, additionally Section 2.314(2) states: "The Board may by resolution exempt

other contracts from competitive bidding if it finds (a) the lack ofbids will not result in favoritism or

substantially diminish competition in awarding the contract and (b) the exemption will result in

substantial cost savings. In making such a fmding the Board may consider the type, cost ofthe

contract, number ofpersons available to bid and such other factors that the Board may deem

appropriate"; and

WHEREAS, Oregon Revised Statutes 279.015, Competitive Bidding Exemptions also allows

exemptions as stated in the City Code; and

WHEREAS, after selecting KCM as the best qualified to provide celiail1 professional

engineering services; and

WHEREAS, KCM has proposed to accomplish to provide the professional engineering

services at a fee not to exceed $161,345; and

WHEREAS, staff has determined the fees as proposed by KCM, Incorporated, to be fair

and reasonable; and

WHEREAS, as authorized at this time, KCM can provide the professional services for the

update of the Storm Water Master Plan;

NOW, THEREFORE THE CITY OF WILSONVILLE RESOLVES AS FOLLOWS:

1. That the City Council serving in its role as Local Contract Review Board does hereby

exempt the award of contract for professional services for the update ofthe Storm Water

Master Plan from competitive bidding and further concludes this award will not diminish

competition or result in increased costs.

2. The City Council serving as a Local Contract Review Board does hereby approve and

authorize the city engineer to sign a Professional Services Agreement between the City of

Wilsonville and KCM. Incorporated, a copy of which is marked Exhibit A. attachctJl
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hereto and incorporated herein, to provide the professional services referenced above for

the project.

The City Council hereby authorizes the expenditure of funds for this contract 110t to exceed the
budgeted amount from:

Fiscal Year
1996/97
1997/98

Account
540-49130-5000-409
540-49130-5000-409

Budgeted Amount
$84,000.00
$77,000.00 (proposed budget)

ADOPTED by the City Council of the City ofWilsonville at a regular meeting thereof on

April 21, 1997, and filed with the Wilsonville City Recorder this date.

DATED and signed by the Mayor tins 2:2..J.~m-l~

CHARLOTTE LEHAN, Mayor

ATT~~C~'
Sandra C. King, CMC, CityieC2';-
SUMMARY of votes:

Mayor Lehan Yes
Councilor MacDonald Yes
Councilor Luper Yes
Councilor Helser Yes
Councilor Barton Yes
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CITY OF WILSONVILLE
PROFESSIONAL SERVICES AGREEMENT

THIS AGREEMENT is made and entered into as of the date first indicated on the signature page, by
and between the City of Wilsonville, Wilsonville, Oregon, (hereinafter referred to as the f1City"), and
KCM. Inc., hereinafter referred to as "Consultant").

WHEREAS, City requires services which Consultant is capable of providing, under terms and
conditions hereinafter described; and

WHEREAS, Consultant represents that it is qualified on the basis of specialized experience and
technical competence and prepared to provide such services as City does hereinafter require;

NOW, THEREFORE, in consideration of those mutual promises and the terms and conditions set
forth hereafter. the parties agreed as follows:

A. Term

The term of this Agreement shall be from the date of execution by both parties until tasks
required hereunder are complete and accepted, unless earlier terminated in accordance
herewith.

B. Consultanes Services

B.l The scope of Consultant's services and time of performance under this Agreement are
set forth in Exhibit A. All provisions and covenants contained in Exhibit A are hereby
incorporated by reference and shall become a part of this Agreement as if fully set
forth herein.

B.2 All written documents. drawings, and plans submitted by Consultant and intended to
be relied on for the project shall bear the signature, stamp or initials of Consultant or
Consultant's authorized Project Manager. Any documents submitted by Consultant
which do not bear Consultant's signature, stamp or initials or those of the Consultant's
authorized Project Manger shall not be relied upon by City. Interpretation of plans
and answers to questions covering Plans given by Consultant or Consultant's Project
Manager need not be put in writing unless requested by the City and may be relied
upon by City.

B.3 All agreements on the Consultant's part are contingent upon, and the Consultant shaH
not be responsible for damages or be in default or be deemed to be in default by
reason of delays in performance due to third purty: strikes, lockouts, accidents; acts
of God; other delays unavoidable or beyond the Consultant's reasonable control, or
due to shortages or unavailability of labor at established area wage rates or delays
caused by failure of the City or City's agents to furnish information or to approve or
disapprove the Consultant's work promptly, or due to late or slow, or faulty
pelformance by the City, other contractors, other consultants not under Consultant's
control or governmental agencies, the performance of whose work is precedent to crr
concurrent with the performance of the Consultant's work. In the case of the
happening of any such cause of delay, the time of completion shall be extended
accordingly.
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B.5

The existence of this Agreement between City and Consultant shall not be construed
as City's promise or aSSUrance that Consultant will be retained for l'ilture services
unrelated to this public works project.

Consultant shall maintain confidentiality of any private confidenth\1 information and
any public information which is exempt from disclosure under state or federal law to
which the Consultant may have access by reason of this Agreement. Consultant
warrants that its employees assigned to work on services provided in this Agreement
shall maintain confidentiality. All agreements with respect to confidentiality shall
survive the termination or expiration of this Agreement.

C. City's Responsibilities

C .1 The scope of City's responsibilities, including those of its Project Manager, are set
forth in Exhibit B. which is attached hereto and incorporated herein.

C.2 City certifies that sufficient funds are available and authorized for expenditure to
finance costs of this Agreement.

D. Compensation

D.l Except as otherwise set forth in this subsection D, City agrees to pay Consultant not
more than $161.345 for performance of those services provided hereunder. However,
compensation may be less than such maximum amount and shall be actually
determined on an hourly basis as shown on the Rate Schedule attached as Exhibit C
which is attached hereto and incorporated herein. Compensation shall be only for
actual hours worked on this project and related direct expenses. Consultant shall
furnish with each bill for services an itemized statement showing the amount of hours
devoted to the project by Consultant as well as any agents or employees of Consultant
and any direct expenses.

D.2 During the course of Consultanes performance, if City or its Project Manager
specifically requests Consultant to provide additional services which are beyond the
scope of the services described on Exhibit A, Consultant shall provide such additional
services and bill the City at the hourly rates outlined on the attached Standard Hourly
Rate Schedule, provided the parties comply with the requirements of Section R. No
compensation for additional services shall be paid or owing unless both parties
specifically agree to such additional compensation and services.

D.3 Unless expressly set forth on Exhibit A as a reimbursable expense item, Consultant
shall only be entitled to the compensation amount specified in subsections DJ and
D.2. Only those reimbursable expenses which are set forth on Exhibit A and itemized
on Consultant's bills for services shall be the basis for which payment of those
expenses by City shall be owing.

DA Except for amounts withheld by City pursuant to this agreement, Consultant will be
paid for services for which an itemized bill is received by City within 30 days.

D.5 City shall be responsible for payment of required fees, payable to governmental
agencies including, but not limited to plan checking, land use, zoning and all other
similar fees resulting from this project, and not specifically covered by Exhibit A.

0.6 Consultant's compensation rate includes but is not limited to salaries or wages plus
fringe berlefits and contnbutions inclUding payroll taxes, workers' compensatmn
insurance, liability insurance, pension beneftts and similar contributions "U1U bend1ts.
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D.? In the event Consultant's responsibilities as described on Exhibit A have been
separated into two or more phases, then Consultant shall not be emitled to any
compensation for work performed directly on a later category of rosponsibilities
unless and until City specifically directs that Consultant proceed with such work.

E. City's Project Manager

City's Project Manager is Mike A. Stone. City shall give Consultant prompt written notice of
any redesignation of its Project Manager.

F. Consultant's Project Manager

Consultant's Project Manager is Brad R. Moore. In the event that Consultant's designated
Project Manager is changed, Consultant shall give City prompt written notification of such
redesignation. In the event that City receives any communication from Consultant of
whatsoever nature which is not executed by Consultant's designated Project Manager, City
may request clarification by Consultant's Project Manager, which shall be promptly furnished.

G. Project Information

City shall provide full information regarding its requirements for the Project. Consultant
agrees to share all project information, to fully cooperate with all corporations, firms,
contractors, public utilities, governmental entities, and persons involved in or associated with
the Project. No information, news or press releases related to the Project, whether made to
representatives of newspaper, magazines or television and radio stations, shall be made without
the authorization of City's Project Manager.

H. Duty to Inform

If at any time during the performance of this Agreement. or any future phase of this
Agreement for which Consultant has been retained, Consultant becomes aware of actual or
potential problems, faults or defects in the project or any portion thereof, any
nonconformance with the federal, state or local law, rule, or regulation, or has any objection
to any decision or order made by City with respect to such laws, rules or regulations,
Consultant shall give prompt written notice thereof to City's Project Manager. Any delay or
failure on the part of City to provide a written response to Consultant shall neither constitute
agreement with nor acquiescence to Consultant's statement or claim, nor constitute a waiver of
any of City's rights.

I. Consultant is Independent Contractor

1.\ Consultant shall be and herein declares that it is an independent contractor for all
purposes and shall be entitled to no compensation other than compensation provided
for under paragraph D of this Agreement. Consultant binds itself. its partners, officers.
successors, assigns and legal representatives to the City.

Consultant shall be completely independent and solely determine the manner and
means of accomplishing the end result of this Agreement, and City does not have the
right to control. or interfere with the manner or method of accomplishing said results.
City, however, has the right to specify and control the results of the Consultant's
responsibilities.

1.:2 Subcontracting: City understands and agrees that only those special consulting
services identified on Exhibit A may be performed by those persons ldentitied Qii'li
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Exhibit A and not by Consultant. Consultant acknowledges such services are provided
to City pursuant to a subcontract(s) between Consultant and those who provide such
services. Consultant may not utilize any subcontractors or in any way assign its
responsibility under the Agreement without first obtaining the expreSs written consent
of the City.

1.3 Consultant shall be responsible for and indemnify and defend City against any
liability, cost or damage arising out of Consultant's use of such subcontructor(s) and
subcontractor's negligent acts, omissions, or errors. Subcontractors will be required to
meet the same insurance requirements of Consultant under this Agreement. Unless
otherwise specifically agreed to by City, Consultant shall require that SUbcontractors
also comply with and be subject to the provisions of this Section I.

1.4 Consultant shall make prompt payment of any claim for labor, materials or services
furnished to the Consultant by any person in connection with this Agreement as such
claim becomes due. Consultant shall not permit any lien or claim to be filed or
prosecuted against the City on account of any labor or material furnished to or on
behalf of the Consultant. If the Consultant fails, neglects or refuses to make prompt
payment of any such claim, the City may pay such claim to the person furnishing the
labor, materials or services and charge the amount of the payment against funds due
or to become due the Consultant under this Agreement.

1.5 No person shall be employed under the terms of this agreement as described herein
in violation of all wage and hour laws.

1.6 Consultant shall make prompt payment as due to any person, co-partnership,
association or corporation, furnishing medical, surgical and hospital care or other
needed care and attention, incident to sickness or injury, to the employees of such
Consultant of all sums which the Consultant agrees to pay for such services and all
monies and sums which the Consultant collected or deducted from the wages of
employees pursuant to any law, contract or agreement for the purpose of providing or
paying for such service.

1.7 Should Consultant elect to utilize employees on any aspect of this Agreement,
Consultant shall be fully responsible for payment of all withholding required by law,
including but not limited to taxes, including payroll, income, Social Security (FICA)
and Medicaid. Consultant shall also be fully responsible for payment of salaries,
benefits, taxes, Industrial Accident Fund contributions and all other charges on
account of any employees. Consultant shall pay to the Department of Revenue all
sums withheld from employees pursuant to DRS 316.167. All costs incident to the
hiring of assistants or employees shall be Consultant's responsibility. Consultant shall
indemnify, defend and hold City harmless from claims for payment of all such
expenses. Unless otherwise expressly set forth on Exhibit A as a reimbursable expense
item, specific costs associated with items set forth in this paragraph shall be deemed as
fully and conclusively included in the r~.te upon which consultants compensation is
based.

City of Wilsonville
Updated Stonn Wuter Muster Plan

PROFESSIONAL SERVICES AGREEMENT
-4-



1.8 No person shall be denied or subjected to discrimination in receipt of the benefits of
any services or activities made possible by or resulting from this Agreement on the
grounds of sex., race, color, creed, marital status, age, disability or nntional origin. Any
violation of this provision shall be grounds for cancellation, terminntion or suspension
of the Agreement in whole or in part by the City.

J. Indemnity and Insurance

J.1 Consultant acknowledges responsibility for liability arising out of the performance of
this Agreement and the attachments thercto only and shaH hold City harmless from
and indemnify City of any and all liability, settlements, loss, costs and expenses in
connection with any action, suit, or claim resulting or allegedly resulting from
Consultant's negligent acts, omissions, errors or \\illful misconduct provided pursuant
to this Agreement or from Consultant's failure to perform its responsibilities as set
forth in this agreement. The review, approval or acceptance by City, its Project
Manager or City of Wilsonville employees of documents or other work prepared or
submitted by Consultant shall not relieve Consultant of its responsibility to provide
such materials in full conformity with City's requirements as set f011h in this
Agreement and to indemnify City from any and all costs and damages resulting from
Consultant's failure to adhere to the standard of performance described in Section
J.2.3. The provisions of this section shall survive termination of this Agreement. City
agrees to indemnify and hold Consultant harmless from liability, settlements, losses.
costs, and expenses in connection with any action, suit or claim resulting or allegedly
resulting from City's negligent acts, omissions or from its willful misconduct as
govcrned by ORS Chapter 30.

J.2 Insurance Requirements and Consultant's Standard of Care.

J.2.1 Consultant shall provide City with evidence of the following insurance
coverages prior to the commencement of the work. A copy of each insurance
policy, issued by a company currently licensed in the State of Oregon, and
certified as a true copy by an authorized representative of the issuing
company or at the discretion of the City, in lieu thereof, a certificate in a form
satisfactory to City certifying to the issuance of such insurance shall be
furnished to City. Unless specifically set forth on Exhibit A, expenses relating
to the cost of insurance shall not be the basis for additional l'eimbursement to
Consultant.

J.2.2 The City agrees that in accordance with generally accepted construction
practices, the construction contractor will be required to assume sole and
complete responsibility for job site conditions during the course of
construction of the project, including safety of all persons and property.

J .2.3 In the performance of its professional services, the Consultant shall use that
degree of care and skill ordinarily exercised under similar circumstances by
reputable members of its profession practicing in the Portland Metropolitan
Area. The Consultant will reperform any services not meeting this standard
without additional compensation. Consultant's reperformance of any services,
eVen if done at City's request, shall not be considered as a limitation or \"';,ll\'cr
by City of any other remedies or claims it may have arising out of consuttmt's
failure to perform in accordance with the applicnble standnrd of care or mus
Agreement.
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J.2.4 Consultant shall furnish the City a certificate evidencing the date, amount and
type of insurance that has been procured pursuant to this Agreement. All
policies shall be written on an "occurrence basis," except for Consultant's
Professional Liability Insurance which may be written on a IIclaims made"
basis, provided it shall endeavor to be maintained in full force for not less
than four (4) years following Consultant's performance under this Agreement.
All policies shall provide for not less than 30 days' written notice to the City
before they may be revised, non-renewed, or canceled. The Consultant shall
endeavor to provide for not less than 30 days' written notice to the City before
the policy coverage may be reduced. Excepting professionul liability and
worker's compensation coverage,all policies shall provide an endorsement
naming the City, its officers, employees and agents as additional insureds. In
the event the policy lapses during performance, the City may; treat said lapse
as a breach; terminate this Agreement and seek damages; withhold progress
payments without impairing obligations of Consultant to proceed with work;
pay an insurance carrier (either Consultants' or a substitute) the premium
amount and withhold that amount from payments; and, use any other remedy
provided by this Agreement or by law.

J.2.5 Insurance Requirements. The Consultant, its subcontractors, if any, and all
employers working under this Agreement are subject employers under the
Oregon Worker's Compensation Law and shall comply with ORS 656.017
which requires them to provide workers' compensation coverage for all their
SUbject workers. The Consultant will maintain throughout this Agreement the
following insurance:

J.2.5.1

J.2.5.2

J.2.5.3

J.2.5.4

J.2.5.5

Workers' compensation and employers liability insurance as
required by the State where the work is performed.

Comprehensive automobile and vehicle liability insurance
covering claims for injuries to members of the public andlor
damages to property of others arising from the use of motor
vehicles, including on-site and off-site operations, and owned,
non-owned, or hired vehicles, with $500,000 combined single
limits.

Commercial general liability insurance covering claims for
injuries to members of the public or damage to property of others
arising out of any covered negligent act or omission of the
Consultant or of any of its employees, agents or subcontractors,
with $1,000,000 per occurrence and in the aggregate.

Professional liability insurance of $500,000 per occurrence and in
the aggregate. including contractual liability coverage. If
Consultant proposes using subcontractors. in addition to any other
requirements of this Agreement. City may require subcontractors
to provide Professional Liability Insurance. provided the amount
and form of coverage complies with the requirements of
paragraphs J.2.1, J.2.2, J.2.3, J.2.4 and J.2.5.4.

City will be named as an additional insured with respect to
Consultant's liabilities hereunder in insurance coverages identified
in items J.2.5.2 and 1.2.5.3.
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J.2.6 The coverage provided by these policies shall be primary and any other
insurance carried by City is excess. Consultant shaH be responsible for any
deductible amounts payable under all policies of insurance. In the event a
dispute arises between City and Consultant for which Consultant has
obtained insurance, the maximum amount which may be withheld by City for
all such claims shall be no more than the amount of the applicable insurance
deductible.

K. Early Termination

KI This Agreement may be terminated prior to the expiration of the agreed upon terms:

Kl.l By mutual written consent of the parties;

KI.2 By City for any reason within its sole discretion, effective upon delivery of
written notice to Consultant by mail or in person; and

K.1.3 By Consultant, effective upon seven days prior written notice in the event of
substantial failure by the City to perform in accordance with the terms
through no fault of the Consultant.

K2 If City terminates the Agreement in whole or in part due to default or failure of
Consultant to perform services in accordance with this Agreement, City may procure,
upon reasonable terms and in a reasonable manner, services similar to those so
terminated. In addition to any other remedies the City may have. Consultant shall be
liable for all costs and damages incurred by City in procuring such similar service,
and the Contract shall be in full force to the extent not terminated.

K3 If City terminates the Agreement for its own convenience, payment of Consultant
shall be prorated to and include the day of termination and shall be in full satisfaction
of all claims by Consultant against City under this Agreement.

K.4 Termination under any provision of this paragraph shall not affect any right.
obligation or liability of Consultant or City which accrued prior to such termination.
Consultant shall surrender to City items of work or portions thereof, referred to in
Paragraph 0 for which Consultant has received payment. or City has made payment.
City retains the right to elect whether or Ilot to proceed with actual construction of the
project.

L. Suspension of Work

City may suspend, delay or interrupt all or any part of the work for such time as the City
deems uppropriate for its own convenience by giving written notice thereof to Consultant. An
adjustment in the time of performance or method of compensation shall be allowed as a result
of such delay or suspension unless the reason for the delay is within the Consultant's control.
City shall not be responsible for work performed by any subcontractors after notice of
suspension is given by City to Consultant. Should the City suspend. delay or interrupt the
work and the suspension is not within the Consultant's control, then the City shall extend the
time of completion by the length of the delay and the method of compensation shall be
adjusted to reflect the Consultant's increase or decrease in its stundard hourly rates.

M. Subconsultants and Assignments

M.I Unless expressly authorized in Exhibit A or Paragraph I of thIS Agreement.
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Consultant shall neither subcontract with others for any of the work prescribed herein,
nor assign any of Consultant's rights acquired hereunder without obtaining prior
written approval from City. Work may be performed by persons other than
Consultant, provided Consultant advises City of the names, of such subcontractors and
the work which they intend to perform and the City specifically agrees thereto.
Consultant acknowledges such services are provided to City pursuant to a
subcontract(s) between Consultant and subcontractor(s). Except as otherwise provided
by this Agreement, City incurs no liability to third persons for payment of any
compensation provided herein to Consultant. Any attempted assignment of this
contract without the written consent of City shall be void. Except as otherwise
specifically agreed, all costs for services performed by others on behalf of Consultant
shall not be subject to additional reimbursement by City.

M.2 City shall have the right to let other agreements be coordinated with this Agreement.
Consultant shall cooperate with other firms, engineers or subconsultants on the project
and the City so that all portions of the project may be completed in the least possible
time within normal working hours. Consultant shall furnish other engineers and
subconsultants and affected public utilities, whose designs are fitted into Consultant's
design, detail drawings giving full information so that conflicts can be avoided.

N. Access to Records

City shall have access upon request to such books, documents, receipts, papers and records of
Consultant as are directly pertinent to this Agreement for the purpose of making audit,
examination, excerpts, and transcripts for a period of four (4) years unless within that time
City specifically requests an extension. This clause shall survive the expiration, completion or
termination of this Agreement.

O. Work is Property of City

A. Originals or Certified copies of the original work forms, including but not limited to
final documents, drawings, tracings, surveying records, mylars, papers, field reports,
inspection reports and photographs, performed or produced by Consultant under this
Agreement shall be the exclusive property of City and shall be delivered to City prior
to final payment. Any statutory or common law rights to such property held by
Consultant as creator of such work shall be conveyed to City upon request without
additional compensation. Upon City's approval and provided City is identified in
connection therewith Consultant may include Consultant's work in its promotional
materials. Drawings may bear a disclaimer releasing the Consultant from any liability
for changes made on the original drawings and for reuse of the drawings subsequent
to the date they are turned over to the City.

B. Consultant shall not be held liable for any damage, loss, increased expenses or
otherwise caused by or attributed to the reuse, by City or their designees, of all work
performed by Consultant pursuant to this contract without the express written
permission of the Consultant.

C. City agrees it will indemnify and hold Consultant harmless for all losses or damages
that may arise out of the reuse of specific engineering designs incorporated into
extensions, enlargements or other projects. without the express written permission of
the Consultant.
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P. Law of Oregon

The Agreement shall be governed by the laws of the State of Oregon. The Agreement
provisions required by ORS Chapter 279 to be included in public agreements are hereby
incorporated by reference and shall become a part of this Agreement as if fully set forth
herein.

Consultant shall adhere to all applicable federal and state laws, including btlt not limited to
laws, rules, regulations, and policies concerning employer and employee relationships,
workers' compensation, and minimum and prevailing wage requirements. Any certificates,
licenses or permits which Consultant is required by law to obtain Or maintain in order to
perform work described on Exhibit A, shall be obtained and maintained throughout the term
of this Agreement.

Q. Adherence to Law

Consultant shall adhere to all applicable federal and state Jaws, including but not limited to
laws, rules, regulations, and policies concerning employer and employee relationships,
workers' compensation, and minimum and prevailing wage requirements. Any certificates,
licenses or permits which Consultant is required by law to obtain or maintain in order to
perform work described on Exhibit A, shall be obtained and maintained throughout the term
of this Agreement.

R. Modification

Any modification of the provisions of this Agreement shall not be enforceable unless reduced
to writing and signed by both parties. A modification is a written document,
contemporaneously executed by City and Consultant, which increases or decreases the cost to
City over the agreed sum or changes or modifies the scope of service or time of performance.
No modification shall be binding unless executed in writing by Consultant and City. In the
event that Consultant receives any communication of whatsoever nature from City, which
communication Consultant contends to give rise to any modification of this Agreement,
Consultant shall, within thirty (30) days after receipt, make a written request for modification
to City's Project Manager. Consultant's failure to submit such written request for modification
in the manner outlined herein may be the basis for refusal by the City to treat said
communication as a basis for modification. In connection with any modification to the
contract affecting any change in price, Consultant shall submit a complete breakdown of
labor, material, equipment and other costs. If Consultant incurs additional costs or devotes
additional time on project tasks which were reasonably expected as part of the original
agreement or any mutually approved modifications, then City shall be responsible for
payment of only those costS for which it has agreed to pay.

S. Other Conditions

S.J Except as otherwise provided in paragraphs S. J.l, S.1.2, and S.1.3 Consultant
represents and agrees that the contract specifications and plans, if any. prepared by the
Consultant will be adequate and sufficient to accomplish the purposes of the proje.:t;
and further, that any review or approval by the owner of the plans and specifications
shall not be deemed to diminish the adequacy of Consultant's work.

S.J.I Subsurface Investigations. In soils. foundation, ground water, and other
subsurface investigations, the actual characteristics may vary significantl)
between successive test points and sample intervals and at locations other ~an
where observations, exploration, and investigations have been made. Bec~~
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of the inherent uncertainties in subsurface evaluations, changed or
unanticipated underground cortditions may occur that could affect total
Project cost and/or execution. These conditions and cost/execution effects are
not the responsibility of the Consultant.

S. L2 Opinions of Cost, Financial Considerations, and Schedules. In providing
opinions of COSt, financial analyses, economic feasibility projections, and
schedules for the Project, Consultant has no control over cost or price of
labor and materials; unknown or latent conditions of existing equipment or
structures that may affect operation or maintenance costs: competitive bidding
procedures and market conditions; time or quality of perfot'mance by third
parties; quality, type, management, or direction of operating personnel; and
other economic and operational factors that may materially affect the ultimate
Project cost or schedule. Therefore, Consultant makes no wnrranty that
Owner's actual Project costs, financial aspects, economic feasibility, or
schedules will not vary from Engineer's opinions, analyses, projections, or
estimates.

S.1.3 Record Drawings. Record drawings, if required, will be prepared, in part, on
the basis of information compiled and furnished by others, and may not
always represent the exact location, type of various components, or exact
manner in which the Project was finally constructed. Consultant is responsible
for any errors or omissions about which the Consultant knew or should have
known in the information from those employees or firms employed by the
Consultant under the terms of the contract as stated therein that is
incorporated into the record drawings.

S.2 Notwithstanding any acceptance or payments. City shall not be precluded or stopped
from recovering from Consultant. or its insurer or surety, such damages as may be
sustained by reason of Consultant's failure to comply with the terms of this
Agreement. A waiver by City of any breach by Consultant shall not be deemed to be
a waiver of any subsequent breach by Consultant.

T. Integration

This Agreement, including but not limited to Exhibits and Consultant's proposal submitted to
City contains the entire and integrated agreement between the parties and supersedes all prior
written or oral discussions, representations or agreements. In case of conflict among these
documents the provisions of this Agreement shall control.

U. Miscellaneous I General

Consultant bindS itself. its partners, officers. successors, assigns and legal representati\"es to
the City under the terms and conditions of this agreement as described herein.

City of Wilsonville
Updated Stonn Water Master Plan
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The CONSULTANT and the CITY hereby agree to all provisions of this AGREEMENT.

Name of Firm

IN WITNESS WHERE~ieS by their signatures below enter into this Agreement this
_ "'Zl'z::r;. day of . L- , 1911-

:~~
Michael A, e
City Engineer

CONSULTANT:

KCtVl . IJJ~ .

-::Th~~D...N\.t N E>~

. e: COR..e;c:;ve-..) COee-IUlT'~Qft)~ M""'FlGCR:....
Mailing c:::., .)'- I
Addl'ess: 70~{} <....JVV riR... L-Oop

Afl-rutrJD OR. 972.2-3

Attest:

S~
Mailing
Address:

30000 SW Town Center Loop East
Wilsonville, OR 97070

Employer LD. No, CflOlJ8B).J..oo
Approved as to form:

City of Wilsonville
Updated Stann Water Mnster Plnn
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EXHIBIT nAn

ATTACHM:ENT "A" - SCOPE OF WORK

The following tasks outline our approach and scope of work to complete the City of
Wilsonville Storm Water Master Plan. Please note that project phases anel tasks have
been identified in the attached schedule and cost breakdown.

TASK 1 - PROJECT MANAGEMENT
Objective: The objective of the Project Management task is to see that the City of
Wilsonville's goals on the project are met with respect to budget, schedule and final
product.

Subtask 1.1- Project Start-Up
This subtask provides for project planning which sets forth goals and milestones to be
accomplished during the course of the project, and is reviewed with City of Wilsonville
staff at a start-up meeting, allowing the City's input into the project from the on-set.
Using the project plan as a guideline assures that the project is completed on-time and
within budget.

Subtask 1.2 - Progress Reports and Billings
This subtask includes a monthly progress report accompanying each billing. The billing
will show amount remaining and percent of work to be completed.

Subtask 1.3 - Progress !Work ~!eetings

This subtask includes progress meetings to incorporate input into the master planning
process. At selected meetings, representatives from other City departments and other
interested parties could be invited to attend in order to better address City, agency and
other public concerns.

Subtask 1.4 - Subc::onsultant Coordination
This subtask includes coordination with all subconsultants.

Subtask 1.5 - Quality Assurance/Quality Control (QAlQC)
This subtask includes independent review by a senior engineer separate from the project
staff. This review will check for contract compliance, product narrative, readability and
graphic quality.

End Product: End products include the project plan, monthly progress reports, and
summaries for the start up meeting and each progress meeting.

Updated Storm Water Master Plan
- 12·
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TASK 2 - DATA COLLECTION/BASIN CHARACTERISTICS
Objective: The objective of this task is to acquire and review the necessary data and
information to prepare a hydrology/hydraulic model- prepare water quality analysis,
review design standards, and complete the following tasks.

Subtask 2.1 - Data Collection
KCM will acquire the drainage system, land use, hydrologic and water quality data
necessary to meet the task objective. Data previously generated for the NPDES project
will be utilized to the extent possible. This infonnation will be verified and
supplemented with survey data (subtask 2.3) to ascertain channel, pipe and control
structure geometry and slopes. Available water quality data for the area will be
utilized to supplement existing ~DES permit monitoring data. KCvl will collect
existing data pertinent to the project within the Wilsonville Urban Growth
Boundary(UGB). This information includes but is not limited to:

o City of Wilsonville, Public Works Department, Environmental Services Division,
Storm Water Management, A.nnual Report, December 1996

o City of Wilsonville, Public Works Department, Environmental Services Division,
Storm Water :Yfanagement, Annual Report (Volume 1), December 1995 thru June
1996, August 1996

o City of Wilsonville, Wastewater Facility Plan, April 1995
o City of Wilsonville, Wastewater Collection System :Ylaster Plan
o City of Wilsonville, Zoning Code, Revised 1/95
o City of Wilsonville, Part 2 Municipal NPDES Storm Water Permit Application,

May 1993
o City of Wilsonville, Natural Areas Inventory Summary, Wetlands and Wildlife,

1993 (DRAFT/lJNADOPTED)
o Mentor Graphics Corporation, Wilsonville Campus, Hydrology Study and Stonn

Water Management Plan, :Yfay 1989
o City of Wilsonville, Public Works Standards, 1987
o City of Wilsonville, Flood Insurance Study, February 191 1987
o City of Wilsonville, Storm Water Management :YIaster Plan, 1981
o City of Wilsonville, Comprehensive Plan, 1980

o Storm water system mapping and as-built drawings
o Land Use/Zoning :Yfap(s)
o Available Aerial Photography
o Aerial Photography, Spencer Gross, Spring 1997

o National Urban Runoff Program (N"1.JRP)
o Bellevue 'C'rban Runoff Program
o Oty of Portland :Yfonitoring Data (where applicable)
o Unified Sewerage Agency :YIonitoring Data (where applicable)

Kc~r 0 z:
Gpdllted Stonn Water Muster Plan
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Subtask 2.2 • System Inventory
KCM will complete a storm system inventory including pipes, ditches and culverts, for
the Wilsonville study area. The inventory will be developed from existing data
described in Subtask 2.1 as well as information described in Subtask 2.3.

The inventory will consist of both a GIS compatible map and a spreadsheet database
which identifies constructed conveyance elements within the system, natural channel
cross-section information, any significant detention/retention stormwater storage
facilities, and areas designated as wetlands.

Subtask 2.3 -Field ReconnaissancelField Survey
The KCM project team will conduct a field reconnaissance to determine the extent of
information which has changed or was not included with other data sources described
in Subtask 21. Also, the field reconnaissance will identify drainage, erosion,
sedimentation and pollution problems within the study area. The detailed field survey
will be used to verify longitudinal slopes of channels and pipes as necessary for
modeling purposes, in addition to providing the necessary data to proVide a
preliminary alignment for any proposed pipe systems. Channel control sections and
culvert diameters will be field measured with a level and tape. Data will be provided in
a database usable in GIS format.

Subtask 2.'1 - Interview Operations and ~IaintenancePersonnel
KCM will interview operations and maintenance personnel and Oregon Department of
Transportation, to determine the magnitude and extent of drainage, erosion,
sedimentation and pollution problems within the study area. Also, maintenance
practices, procedures and frequencies will be reviewed for input into later tasks.

Subtask 2.S - Interview Property Owners
KCN!. will coordinate with City of Wilsonville staif to obtain property owner
information related to severity and relative priority of drainage, erosion, sedimentation
and pollution problems that are currently being experienced by property owners within
the study area. this could be accomplished through a mail-out questionnaire.

Subtask 2.6 - Review Existing Design Standards and Policies
Existing design standards and policies will be reviewed to ensure that proposed projects
meet existing standards and if policy can be used to accomplish the goals of the City on
this project. Standards will be reViewed with particular respect to on-site stormwater
detention and dry wells.

End Product: Products resulting from this task include a spreadsheet inventory of
stormwater channels and pipes identifying location, size, geometry, headwater depth
and capacity. In addition, a GIS compatible base map of the basin would be produced
with the location of pipes, channels, culverts and problem areas identified.

KCl'il 0 3
Updated Stann Water MasterPlan
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TASK 3 - IDENTIFY SENSITIVE LANDS AND PROBLEM AREAS
Objective: The objective of this task is to locate areas which may pose constraints for
development, and constraints or opportunities for storm/surface water control facilities.

Subtask 3.1- Identify Sensitive Lands
KC"t will coordinate with City of Wilsonville staff to prepare a sensitive lands
inventory. Sensitive lands could include but not be limited to steep slopes, geologic
hazards, flood plain areas and wetlands.

Subtask 3.2 -Identify Problem Areas
KCM, in conjunction with City of Wilsonville staff input, will also develop an inventory
of known problem areas. These problems could be related to flooding, drainage,
erosion control, sedimentation, and water quality.

End Product: Inventory and map of sensitive land areas and current problem areas.

TASK 4 - HYDROLOGIGHYDRAULIC EVALUATION
Objective: The objective of the hydrologic/hydraulic evaluation is to estimate existing
and future storrnwater flows and volumes for various recurrence interval storms and at
various locations in the basin.

Subtask 4.1 - Review and Verify Computer Model
Kc..v! will review, verify, then utilize the Hydragraphics model generated in earlier
tasks, as the basis for the hydrologic/hydraulic model. The model will be reviewed

'with respect to input data and updated to include development and other changes
which have occurred in the Wilsonville study area, based upon information gathered in
Task 2. Flow verification/calibration will be performed by checking unit peak flows
with both published t10w data and regression relationships published by the U.s.
Geological Survey (GSGS).

Subtask 4.2 - Determine Existing Conditions
Utilizing the previously updated model, KCv! will evaluate the existing storm drainage
system under existing land use conditions. The model will be run for 2-, 5-, 10-, 25-, 50-,
and loo-year storm events. Flows for each of the events will be tabulated according to
location. Locations of insufficient hydraulic capacity will be identified and
characterized according to problem severity.

Subtask 4.3 - Determine Future Conditions
Kev! will then modify the model to include future land use conditions(according to
comprehensive land tlse/:oning) and rerun the model for the stonn events previously
indicated to evaluate the existing system under land use.

End Product: Products resulting from this task include a the existing and future
conditions Hydragraphics models which will be provided to the City of Wilsonville on
disk format.

KOta';
Updated Storm Water Muster Plan
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Attachment "A" Scope of Work

...

TASK 5 - STORMWATER POLLUTAi'lT LOADING ANALYSIS
Objective: The objective of this task is to identify and evaluate the characteristics of
pollutant loading within the basins. Uris information will then be used to develop
pollutant reduction strategies.

Subtask 5.1 - Develop Unit Pollutant loadings
Collect literature values for loading estimates
KCM will begin with data and analysis from the Nonpoint Source Plan (NPS), National
Urban Runoff Program (NURP), CitY.: of Portland Monitoring Data, Bellevue Urban
Runoff Program, Unified Sewerage Agency Monitoring Data and other available data
form the area. From this data unit loadings for pollutants of interest will be determined
for various land uses.

Subtask 5.2 - Estimate Existing Loadings
KCM will develop a land use spreadsheet and estimate existing loadings by applying
the unit loadings to the various land use categories. Water chemistry and discharge data
assembled under previous subtasks will be used for pollutant loading estimates.

Subtask 5.3 - Estimate Future Loadings
Future loadings will be estimated by modifying the existing land use spreadsheet to
include future land use based on the comprehensive land use plan.

End Product: The end product of this task will include existing and future loading
estimates for pollutants of interest, presented according to location in the basin, and
identification of current and potential future water quality problem locations.

TASK 6 - DEVELOP AND EVALUATE Il\tIPROVEMENT ALTERNATIVES
Objective: The objective of this task is to identify and evaluate improvement projects
within the basins which provide the appropriate level of protection against stormwater
flooding, reduce pollutant loadings to an acceptable level, and are acceptable from a
regulatory perspective.

Subtask 6.1- Evaluate Drainage Alternatives
Once the existing and future conditions have been analyzed, KCvI will identify
alternatives to remedy existing problems and provide stormwater facilities for future
land use conditions.

Subtask 6.2 - Evaluate Pollutant Reduction Alternatives
KCvI will identify alternatives, both passive and active treatment alternatives; to
address stormwater quality objectives. These alternatives could include large treatment
facilities lower in the basin or several smaller facilities located to address specific
problem areas within the basin, and source controls for industries.

End Product: The end product of this task will be a system of recommended!
improvements.

KQt 0,3
Updated Stonn Water Master Plan
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A.ttachment "A" Scope ofWork

TASK 7· CAPITAL IMPROVEMENTS PROGRAM
Objective: The objective of this task is to estimate costs for the recommended
improvement projects prioritize the improvements and develop an implementation
schedule which allows the City of Wilsonville to budget and plan for construction.

Subtask 7.1 • Develop Cost Estimates
KCM will. prepare cost estimates for projects identified within the recommended
drainage plan. In addition, KCM will identify projects and costs needed for existing
conditions versus future development in order to support systems development
charges.

Subtask 7.2 - Prioritize Capital Improvement Projects
The individual improvement projects will be prioritized according to criteria set forth by
KGv! and agreed upon by City of Wilsonville staff, with public input as per Task 9.
Prioritization criteria will include, but not be limited to, severity of existing
drainage/erosion/pollution problem, project cost, cost impact, and phasing issues
(downstream vs. upstream).

Subtask 7.3 - Develop Implementation Schedule
Once the improvement projects have been prioritized, KevI will prepare an implemen­
tation schedule in a form suitable for use on City of Wilsonville computers. The imple­
mentation schedule will be developed to be compatible with priority ratings previously
identified and with anticipated funding levels.

End Product: The end product of this task will be itemized cost estimates for
recommended improvements and an implementation schedule. The implementation
schedule will be presented on a spreadsheet table and/or bar chart combination.

KCM o6J
Updated Stonn Water Master Plan
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TASK 8 - FINANCIAL PLAN (OPTIONAL TASK)
Objective: The objective of this planning level task is to develop a predictable and equitable
means oflong-term funding for storm water improvements in Wilsonville.

Subtask 8.1 - Funding Options A.nalysis
KCM will prepare an analysis describing (revenue capacity, application restrictions) the stann
water funding options available to Wilsonville including stonn water senJice charges, system
development charges (SDC), fee-in-lieu' of on-site detention/retention, plan review and
inspection fees, and debt financing.

Subtask 8.2 - Funding Alternatives Workshop
KC~\lI will conduct a two-hour workshop with the City to review the stonn water funding
options, establish evaluation criteria, evaluate alternative funding approaches and determine an
acceptable funding mi.-r.for stonn water management.

Subtask 8.3 - Evaluate Rate Bases
KCM will review the storm water "utility" rate bases available to the City of Wilsonville
(consistent with the "Roseburg" Supreme Court decision) and dOQlment the
advantages/disadvantages each affords regarding implementation timing, start-up costs, equity,
revenue capacity.

Subtask 8.4 - Cost ofService Analysis
Utilizing City provided information/data and results of the technical analysis, KG.Yf. will prepare
a planning level analysis which consolidates the anticipated program expenditures under
headings which may include:

Operations & lvIaintenance
• System maintenance
• Minor system improvements/remedial maintenance
• Water quality management
• System inventory
• Complaint response
• Enforcement
• Plan review and field inspection

Capital
• Long term capital improvement program
• Basin planning

Stonn water Utility Implementation
• Start-up/on-going costs
• Billing system design and maintenance
• Measurement/calculation ofservice charges
• Update Ofcustomer account database

KC."! 07"
Updl1tcd Storm Water Master Plnn
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Subtask 8.5 - SDC Analysis
Based on available data pertaining to existing system costs and the anticipated costs offuture
improvements, KClvl will prepare an analysis of system development charges (SDC) as they
apply to the reimbursement and expanded capacity elements.

Subtask 8.6 - Review SDC Applicability
KCM will review with the City, the cost data status; legal defensibility (ORS 223); and ranges of
charges that could be applied within Wilsonville for the reimbursement and expansion elements
oftheSDC.

Subtask 8.7 - Draft SDC Ordinance
KCM. will prepare draft ordinance revisions for the stann water SDC in Wilsonville that
delineates the cost elements and how they would be applied to new development.

Subtask 8.8 - Develop CIP Cost Estimate
KCM will provide estimates of the cast ranges associated with impacts including staffing
requirements for stann water operations, non-point source monitoring and permitting
requirements under NPDES.

Subtask 8.9 - Test Rate Impacts
KCiy! will develop a Lotus-based computer spreadsheet to test the relative funding/rate impacts
(total revenue, allocation to customer classes) of the proposed funding structures.

Subtask 8.10 - StoTmwater Utility Rate Analysis
KCy! will prepare a stann water utility rate analysis and overall funding mix which supports
the storm water management program at the level ofservice identified by the City.

Subtask 8.11 - Draft Utility Ordinance
KGv! will prepare draft ordinance revisions for a) the stonn water utility and rate structure (if
approved by the City) and b) the system and structure of stonn water SDC's. These draft
ordinance revisions will be reviewed 'with the City's attorne1J and bond counsel.

End Product:
a) A. technical memorandum describing the individual funding options, their characteristics and
application to Wilsonville's stonn water program.
MA two-holtr workshop on storm water financing and a written summary of the comments
provided by participants at the 'Workshop.
c)A documented estimate of the likely ranges of revenue resulting from the alternative stann
water utility rate bases found to be most viable by the City.
d)A documented analysis incorporating the line items listed in task 8.4 under the general
headings ofstaffing, equipment and materials. This analysis will estimate these casts over a three
year planning period.
e)Draft language for t"..vo ordinance revisions for the SDC and, ifapproved by the City, the storm.
water utility. Tilese drafts will be reviewed with the City's attorney and bond counsel.

KC'\tlaS
Updated Stonn Water Master Plan
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TASK 9 - PUBLIC INVOLVEMENT
Objective: The objective of this task is to involve the public in thestormwater facility
planning process in order to identify citizen concerns and gain public acceptance of the
capital improvement program.

Subtask 9.1 ~ Public Meetings
KCY! will assist City of Wilsonville staff in two meetings with the public. The first
meeting will be held to provide a project overview and seek input on existing issues and
problems. The second meeting Will be.,held to present alternative solutions in draft form
prior to developing a preferred or recommended plan. KGvI will provide presentation
materials, present information, and answer questions as appropriate. Up to two KCM
staff members will attend. City of Wilsonville staff will coordinate meeting times,
locations and attendance.

Subtask 9.2 - Public Workshop
KCN! will assist the City of Wilsonville in a public workshop meeting. The meeting will
be held to provide a project summary at the DRAFT stage and seek input on remaining
issues for completion. KCM will provide presentation materials, present infonnation,
and answer questions as appropriate.

End Product: KCvI will provide meeting summaries to the City of Wilsonville.

TASK 10 - MASTER PLAN DOCUMENTS
Objective: The objective of this task is to provide a written documentation of previous
tasks performed which will serve as a planning document for future stormwater
improvements.

Subtask 10.1 - Draft Outline
Kev! will prepare a draft comprehensive outline of the master plan document which
will detail a table of contents, list of figures, list of tables and appendices for City of
Wilsonville staff review. Issues such as content of text, presentation format, graphics
scale and color will be resolved prior to production of the draft plan.

Subtask 10.2 - Draft Plan
Upon agreement of the draft comprehensive outline described in Task 9.1, KOf will
prepare ten copies of the Draft Storm Water ){Iaster Plan for and submit for review by
City of Wilsonville staff. The draft plan will include description of the planning
process, technical analysis, costs and results from previous tasks supported by necessary
figures and tables.

Subtask 10.3 - Final Plan
Upon receipt of City of Wilsonville review comments, KCM will prepare 40 copies of
the Final Storm Water Master Plan including an Executive Summary. Also, KOI will
provide reproducible originals for both the Final Plan and Executive Summary.

End Product: The end product of this task will be a final bound document, which
summarizes analysis and findings, and incorporates results in a final Storm Water
Master Plan.

KOIo':l
Updated Storm Water Master Plan

·20 -

..



Kc.'rf- Estimate oj Professiontd Sert1ices Na. : 9740007

• Whnr huurly ralrs S<rt"f" Ih~ ....u far fre. tMy sIWl be SU"lIClIO c/rmJf"",,"';IV 10 rrfitd dwrft' m KC\l ,.Iay Itms

- r<t rs/l,,",I~ alJ4 ""uti 1'/HlIl"'l4dud -DEFlNmONS' -Ona !\>II aIm'",. indwU 10% "..rkup

CUt! o;WilsonTnlle - 5tormwater Master Plan Date: 14-l\rno-97

..
: Pr!lj~t·· '. Proiect' P1'o!e5-. Tedini-,· CIeri.. K~ ACSP as Ml'aha o Yount: SPA/

Oe=iption :Managei:~ Leeu·· sional:. aJ;:' ' : cal:- Coslby En... iro- Land· Hydra- fCS
.. " Staff:' Staff: Staff', T....k Suw"" ment:lJ sa"" OT:Iuhla finandal

T.ult 1 Pru,tct Manasement

1.l f'r<>!e<IStanup 12 12 .; S2.:S8 5413

UP:ogres' ilel"'"" BlIllnlp 12 12 51';l';

1.3 Pru~'WorkM"'IlllS' (8) 16 16 12 SJ.3601

1.{ Sulxt>nslUta,u Cuordlr1aoon 50

1.5 Quality As.urance QAlQC 16 S S S2.S36
Subtotal T.lk 1 ~ -l3 0 0 36 S9.n: 50 50 5413 50 50

T.ult:. Oat.a Callectlon .'

2.1 ~ta Collection 4 16 12 32.100 5895

2.2System In...tnlOry 4 14 24 S3.320 52.928
2.3 Field Reconnai>sance/Survey 4 .w 32 S-l.B80 SI,76O 52.178
2.4 lntemew O.kM Personnel 4 16 SU.w

2.S Intemew Pruperry Own." .; S 3880

2.6 RlMew Ex 0 ..,'5'\ Slds And Politi.. .; S I:! 51.800 S825
Subtol.l ,.••k ! .; UI 116 68 a S14.-l8O I 51,760 56,001 S825 so so

T.ult 3 Sensiti.... Landa
3.1 Idenniy Sens,tl.... undl SO S2..f46

3.2 L:lenniy Problem A,eu 50 52,446 S82S
Sublol.1 T.lk J a a a 0 0 50 I SO 5U93 5825 SO I 50

T.ult4 Hydrologlc/Hydr.uJlc E....lu.l!a...
4.1 Rev1ewI Venfy Computer Model lO dO S7.:DO
';.2Deremune exlSMg Co"dJtlons l lO ;"l 2 S6.~l'; 52,.;75

4,3 Derernune rutu.. Conditions l 12 48 4 $1.0,8 52,.;75

Subtot.1 T.Ik 4 .; 32 :00 0 ;; 519.51l I SO SO 50 54,950 I SO

T..lt 5 Slormwater rollut.nt Lo.dlng Analy.is

5.1 Develop l:rut PollUtant Loadlnl\S 50

LlttrlllU'" V.'.t! l S 16 2 52.044

S.2 Esl1mate Existing Lo'dlnll' ! S 2'; ! S2.604

5.3 Esom.te future LOAding. l ~ l'; l sz.:s.;

Sublot.! T..k 5 6 20 &l 0 6 56.932 SO SO 50 SO 50

T..lt6 Ev.lu••e AllemOlIV..
6.1 Evaluate Dr.tnage Allemanves l I:! 0-1 -I 55.818 51.320

6.2 Evaluate Pallut.nt R.!duction •.\Item. 2 S 32 ~ $3~·S $3.452 52,063

Sublotal T..k 6 ~ ::0 % 0 9 59.016 SO 53,451 52.063 510320 I SO

T..k 7 C~plt.allmprove",en. Program

I7.1 ,Develop C""f Esnm.ires : 12 38 -I S;~~98 5825
7":Priori'l1Zt! improvement ProJKts ! ~ :0 4 S2.C98

7.3 Develop [mplementaOon Schedule 2 .. !O 4 4 S2.315

Sublol.l T..k 7 ,; :0 l:a ~ U 511,914 50 SO 5815 50 I SO

T..... S fin8,",18' Plan (OPTIONAL) I

S.btotal Ta.k S 0 I} IJ 0 0 SO ;0 SO SO 50 I 50

T..k 9 Public Eduatlon

9.1l'ublk: .\ol...llJ11\S 12) I:! 12 S -I sz..-:5 51.6Sll

9.2PubU" Worl<Jhop 3 S 4 2 51.=14
Subtolal T..k 9 :II 20 0 U 6 S4.~ SO SO n.65O 50 50

T...k 10 M....r Plon Oocu",.nl>

10-1 bran Outlin. l 4 8 Z 51,:64

10.2 0"," Plan 10 48 12 ;;0 .w SIS.Ola 51,6Sll

10.3 FIn.tl Pl.n .. 16 12 12 10 53.630
Subtolal T..k 10 16 .;a 92 12 51 S19.504 SO 50 n.6S0 50 I SO

To~!Hoa." 10"1 216" 6%- 156· :1260 $95.18'2 51.760 514,346 S8,.zsO 56~ SO

Hourly ~(J;l ;\IldllpJlw· S9S: SllO:' m: S55' 547

SubtllW' SUSQ· S2:2.llllo:, 548.1211, sa.51lO' oG.92%
Toni Walles' lncludfnll; Overhead &: Protesslonal Fee) $95.182
KCt Pnntu111 :lOd Publlcanons- 526010
KCMT.....el- S309
KCt Other Expenses iC"mouter.Teleohone. Xerox. Mlsc.l- S6~

Subconsultanr C".l5lncludlnt: 10'l'. markuOl 530.b26
Subtoul Costs cTolIIlu 1-7.9-10) IOptianai Tuk 8 nut aan) mS,461
Contu111enev 510.000

Total Cost SHS.461..

Updated Storm Water Master Plall
- 21 -



SUrt1C!/

KG"! - Estimate o/Pro/essional Seruices
Citv ofWilsorrf1illt - Stormwater MlUter Plan

.' '.. :; l7r1jerr.:' I!foftct·
~.smption(0PT70NAr;,TASKSf:'';'::::. !'Mlinai~H;::~~'

Prafi.s~: .. Te~~~ elm­
.siimaW·· .:·cali' . '.' :'~a!,:

.§iizjj)':' ,:', Sti,i <:Staff·

No. : 9740007

Date: 14-A",..97

KC";f .-l.CSP

Cost by

Task

CES .'rfFaha D Young SPiI/

Etwiro- Land- Hydra- FCS

mmtal seape gra"hics Financ/(ll

TaskS FintUICI.II'I."

8.1 Futtam! Optto"s,lII.ly...

S.2. Futtar,,!AIt.....ti".. Workshop

8..3 E:udu"tcRQU 84M'

S.~ Cost ofS""','" Molysis

8.5 SOC .1"alySls

8.6 Rct>I<t.O ;iOC .\pplicauility

S.7 Or.ft SOC Ordi""","
8.8 O.,,<!op Cll' Cost Estim.u

s.9 Ttst RAtt impaas

8.20 Utility RauA"aly.is

8.11 Oraft Ulility Ordi".""
5u&tot.1 T••k H 0

TotalED"".. : a' .
I1ourly8att.ll.1.Mulli"litr).·' ". 595.

Subtotal Sf}' .

Total Wagts tIneludin'f O"erhead & Projtssional Fttl

Multi"lier °mfW 1.0

KC.\of Println'l' and Pu&licatlon,'·

KC.'rf TrlIOtl o
•

0 0 0 0

(1:' 0:' Oi. (J.':..
.$80:' $7(1.: 555, $47'

$0" $0- Sll' ·so,

so

so
so
so
so
so
SO,0
,0
50

so
SO

SO

so

so

so
50

so
so

,0
sa

so
so

,0
sa

5627

SL:s4

S627

S2.090

S2.926

$627
5627

HIS

S2.S26

52.508

5L:s4
,ZS.B84

Subconsultanr Co,ts 'ltcluding 10% marku,,:

Task S FinanCIal

Contingmcv

'"
,

so
515.884

515.884

so

Total C",t 515,884

"IVlrtrt hourly "ltts It,."t a.lh. uoUlS/orfu.lhwy ,hall b. subject 10 chall~ .mruclly ta nrlm chang.. '" KOf .ol.ry I."tls

°Fu zst,mde aba b....aup." .rtAduJl '7JEFIN1T70NS· "Oim:t job."".,.... i"elude II"'. mu/nqJ

Updated Stonn Water Master Plan
- 22-



KClVl
"1tClll C4sta" are dcllned as "direct job wages" plus "wage overhead· plus "reimbursable expense:." and "subconsultaDt
expenses· plus "reimbursable c."Cpense factor."

"Direct Job Wag.." are actual hourly rates of indiVIduals. subject to c.l1ange to rellect adJwstmCl.ts In RCM salary levels.

"wac. onrluIad" Is an amount which takes Into account RC.Ws opc:rnttng overhead for general and admInI.stral1Ve saIarles
and wages and for RCM's general frtnge bencflts such as~. vacat1on. sick leave. lnd1vtdual tnsmance. and bonuses.

''lleJmbunall1a ~1llIP" Include but are not limited to:

1. AIr Fan! EJ:penRS - Cost of ticket and travel to and from airport by pubUc conveyance:s.

2. Auto Lease EEpeJlHtl - Basic cbarge. gas. ou. repairs. and Insurnnce.

3. KCllIAuta Ezpeuaea - Cost of using RCM-ownedvebicles (SO.3l/mIIeJ.

4. Kmployee Auto Reuw - Rate paid to employees for using their personal autos on company buslne:ss
(SO.3l/mtle).

IS. Boat EztIe_ - Cost of uSinlJ KCM-owned or leased boats at a fatr commercial rate/hour.

a. !Ileal EEpenae. - "Out-of-pocket" cost to employt:eS whlle away from office on business.

7. Lodging Expenses - "Out-of-pocket" cost to employees whlle away from office on business.

8. Equipment Expenaea - Cost of KCM-owned. rental. or lease of SPeda1 equipmCl.t required to perform
work.

9. Lab Fee Expenses - Cost of consumable laboratory suppUes and lab use.

10. Computer EztIeuaes - Cost for the use of outs1de computer hardw:u'e or software as invoiced to ItCM
for speclftc project. tnternal com?uter rates are based on disc storage. CPU. and terminal connect time
used In conjunction WIth teclm1cal programs and word processing.

RCM rates are estabUshed as:
Outside computer harcIware and software at inVOiced cost to RCM.
Internal rates:
• tnterpro 2430- S12.00/hour

Production CAD Stations S12.00/hour
Englnee~and PubUshing S a.OO/Hour
All Other Microcomputers S -l.OO/hour

• PrInting: Charges for printing of black and white sIngle-copy output are Included In the
above processmg charges. Plotting and color Pr1Iltlng are cbarged separately.
Multiple-copy printing is SO.10 per additional page.

These time charges tor equipment \vtIl be documented on RCM time sheets to the nean:st 0.5
hour In the appropnate category.

11. Reproduction Expense. - Commerdal and "In-Qfflce" prln~. binding. and reproductlon oC reports
and constrUctlon documents at invoice amount or a fair commerc1al rate.

12. Telephone Ezpenae. - Long distance telephone and other communlcatlon expenses spedflc:LUy
related to a project.

13. :IlI1ace11aDeoual:xpclDaea - DtrectJob expense:. and costs not dcllned In categorte5 1 through 14. such
as spectal Ucenses. :uidll1onal"out·of·pockct" employee traVeilng costs. ctc.

"SabconaultaDtll::peDHa" represent the cost of outside subconsultant technlcal seJVtce:s and expenses. They
Include but are not Ilm1ted to:

Foundadon and gcologtcal consultants
Teclm1ca1 ccnsulumts lelectr1ca11
Other spec1al technical engtn= working outside of the engtnecr's office except th.osc engII1eeI'S
paid dln:ctly by the owner
Fourtd:U1on bor1Ilgll and test:lrut
Laboratol}' tests
PropertY. 10000tlon. or base map sUl'VCyS
Aenal photogI':lphy and preparation of topographic maps

"lle!mInInab1e E::qleuae Factor" Is an 3II10unt which t.:Lk.e3 Into 3coountKCM acttvll1es related tospeclJ1c~
expenses: e.g.• e:a:lse bX. lJabWty tmurance. and sped:l1 :uided admInI.stroll1Vl: costs and fee:s not related to KCM wages. =d.
as lnd1c:lted In the Prof~lonalSeIvlCe5 i\4t=ent and/or' Est1mllte oC Profe5stonnl SeJVtee:s.

KCM"lO/96
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EXlDBIT "B"

ITEMS TO BE PROVIDED BY THE CITY OF WILSONVILLE

1. Record drawings of existing improvements where available.

2. Coordination and correspondence with other agencies as mutually agreed between the
City of Wilsonville and KCM. Inc.

3. Assemble data preparation of record drawings by KCM. Inc.
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EXHIBIT "e"
HOURLY RATE SCHEDULE *

Professional Staff
Jerry Minor. P.E.
Robert Reitrnajer. P .E.
Phil Roppo. P.E.
Brad Moore, P.E.
Alan Peck. P.E.
Mort Thomas. P.E.
OJ. Heffernan
Ron Bush. P.E.
Mark Reiser
Steve Kraushaar. P.E.
Kevin France. P.E.
Gordon Munro, P .E.
Jim Harper. P.E.
Michael Britch. P.E.
Mena Lockwood
Catherine Buckley

Technical Staff
Greg Dutson
Stan Lasselle
Darren Mever
Bill Long'

Administrative Staff
Becky McCloskey
Michelle Flury
Dollie Wagoner

$125.00
$107.00
$103.00

$98.00
$98.00
597.00
597.00
$94.00
$92.00
592.00
$88.00
$87.00
$83.00
570.00
568.00
556.00

564.00
560.00
551.00
$45.00

557.00
540.00
$29.00
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* Reimbursable Expenses "include but are not limited to:

KCM Auto Expenses -Cost of using KCM-owned vehicles (SO.311mile).

Employee Auto Rental - Rate paid to employees for using their personal autos on company
business(SO.31/mile).
Computer Expenses - Cost for the use of outside computer hardware or software as invoiced to
KCM for specific project Internal computer rates are based on disc storage. CPU, and terminal
connect time used in conjunction with technical programs and word processing.

KCM rates are established as:
• Outside computer hardware and software at invoice cost to KCM.
• Internal rates:

Interpro 2430 S12.00lhour
Production CAD Stations S12.00lhour
Engineering and Publishing S 8.00lhour
All Other Microcomputers S 4.00lhour
Printing: Charges for printing of black and white single-copy output are included in the
above processing charges. Plotting and color printing are charged separately. Multiple­
copy printing is 50.10 per additional page.

Reproduction Expenses-Conunercial and "in-office" printing, binding, and reproduction of reportS and
constrUction documents at invoice amount or a fair commercial rate.

IloWhere hourly rates serve as :l basis for fee. they shall be SUbject to change annually [0 reflect changes in
KCM salary levels.


